
08/11/2008 Page 1 of 4

MEL CLARK INC.
2333 NORTH BULLDOG ROAD
CEDAR CITY,UT 84720

Project No: F-LC21(10)
Project Name: COAL CREEK PARKWAY PHASE II TRAIL, CEDAR CITY
Desc of Construction: ENHANCEMENT - PARKWAY TRAIL
Estimate Completion date on or before 
County: IRON (21)

CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
PO BOX 910220
297 W HILTON DR, STE 4B
ST. GEORGE,UT 84791

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 26,000.00 20,000.0020,000.0026,000.00 18,500.00Lump 18,500.001
1Traffic Control015540005 11,000.00 2,000.002,000.0011,000.00 3,500.00Lump 3,500.002

500Silt Fence015710030 1,575.00 1,125.002.253.15 1,250.00ft 2.503
30Dust Control and Watering015720020 2,100.00 6,000.00200.0070.00 1,200.001000 gal 40.004
1Survey017210010 10,000.00 12,000.0012,000.0010,000.00 10,770.00Lump 10,770.005

824Borrow (Plan Quantity)020560005 24,720.00 12,360.0015.0030.00 26,780.00cu yd 32.506
320Geotextiles - Separation020750010 1,280.00 480.001.504.00 1,152.00sq yd 3.607
575Geotextiles - Weed Barrier020750040 2,300.00 862.501.504.00 1,581.25sq yd 2.758

1Bike Path Subgrade Preparation02336001* 8,500.00 7,500.007,500.008,500.00 15,000.00Lump 15,000.009
3500Erosion Control Blanket023760010 6,475.00 5,250.001.501.85 10,150.00sq yd 2.9010

4812 inch Culvert, Class A, Smooth026101002 1,920.00 1,920.0040.0040.00 1,920.00ft 40.0011
2392Untreated Base Course027210010 47,840.00 41,860.0017.5020.00 47,840.00Ton 20.0012
1114HMA - Bike/Ped Path 1/2 Inch027430040 133,680.00 130,338.00117.00120.00 135,351.00Ton 121.5013

30Reinforced Concrete Bike Path02754001* 3,150.00 2,430.0081.00105.00 2,392.50ft 79.7514
600Concrete Bike Path02754002* 33,000.00 48,300.0080.5055.00 47,400.00ft 79.0015
600Concrete Bike Path with Thickened Edges02754003* 37,200.00 52,800.0088.0062.00 46,200.00ft 77.0016

9145Pavement Marking Paint027650060 6,401.50 2,652.050.290.70 2,743.50ft 0.3017
30Pavement Marking Paint (Stop Line, 027650075 150.00 120.004.005.00 115.50ft 3.8518

Crosswalk-12 inch)

160Ornamental Fence02826001* 8,000.00 8,800.0055.0050.00 11,840.00ft 74.0019
1164Safety Railing02877001* 64,020.00 52,380.0045.0055.00 47,433.00ft 40.7520
260Wood Fiber Mulch029110015 7,800.00 9,100.0035.0030.00 9,100.001000sqft 35.0021
245Stone Mulch02913001* 4,900.00 7,350.0030.0020.00 2,940.00sq yd 12.0022
292Broadcast Seed029220040 5,840.00 7,300.0025.0020.00 7,081.001000sqft 24.2523

                                                                                          Subtotal 447,851.50 432,927.55 452,239.75

40 - SIGNING

6Sign Type A-1,  12 inch  X  18 inch028910025 1,140.00 1,050.00175.00190.00 1,290.00Each 215.0024
4Sign Type A-1, 6 Inch X 12 Inch02891002P 680.00 600.00150.00170.00 480.00Each 120.0025
2Sign Type A-1, 24 Inch X 24 Inch028910037 700.00 400.00200.00350.00 460.00Each 230.0026

36Sign Type A-1, 18 Inch X 18 Inch02891003P 9,000.00 5,760.00160.00250.00 7,200.00Each 200.0027
                                                                                          Subtotal 11,520.00 7,810.00 9,430.00

60 - LIGHTING

1Pedestrian Underpass Lighting-200 East 16527001* 6,500.00 9,100.009,100.006,500.00 9,075.00Lump 9,075.0028
Bridge

1Pedestrian Underpass Lighting-Main Street 16527002* 8,200.00 5,900.005,900.008,200.00 5,840.00Lump 5,840.0029
Bridge
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MEL CLARK INC.
2333 NORTH BULLDOG ROAD
CEDAR CITY,UT 84720

Project No: F-LC21(10)
Project Name: COAL CREEK PARKWAY PHASE II TRAIL, CEDAR CITY
Desc of Construction: ENHANCEMENT - PARKWAY TRAIL
Estimate Completion date on or before 
County: IRON (21)

CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
PO BOX 910220
297 W HILTON DR, STE 4B
ST. GEORGE,UT 84791

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Pedestrian Underpass Lighting-1045 North 16527003* 4,400.00 8,700.008,700.004,400.00 8,675.00Lump 8,675.0030
Bridge

                                                                                          Subtotal 19,100.00 23,700.00 23,590.00

Total: 478,471.50 464,437.55 485,259.75

Percent of Engineer's Estimate: 101.42 %97.07 %
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BECO CONSTRUCTION CO, INC.
P.O. BOX 1768
IDAHO FALLS,ID 83403

Project No: F-LC21(10)
Project Name: COAL CREEK PARKWAY PHASE II TRAIL, CEDAR CITY
Desc of Construction: ENHANCEMENT - PARKWAY TRAIL
Estimate Completion date on or before 
County: IRON (21)

JP EXCAVATING, INC.
291 EAST 1400 SOUTH #9
ST. GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 26,000.00 19,000.0019,000.0026,000.00 18,300.00Lump 18,300.001
1Traffic Control015540005 11,000.00 4,500.004,500.0011,000.00 29,000.00Lump 29,000.002

500Silt Fence015710030 1,575.00 1,000.002.003.15 1,625.00ft 3.253
30Dust Control and Watering015720020 2,100.00 450.0015.0070.00 9,000.001000 gal 300.004
1Survey017210010 10,000.00 11,000.0011,000.0010,000.00 7,500.00Lump 7,500.005

824Borrow (Plan Quantity)020560005 24,720.00 8,240.0010.0030.00 23,072.00cu yd 28.006
320Geotextiles - Separation020750010 1,280.00 2,560.008.004.00 1,184.00sq yd 3.707
575Geotextiles - Weed Barrier020750040 2,300.00 4,600.008.004.00 2,012.50sq yd 3.508

1Bike Path Subgrade Preparation02336001* 8,500.00 34,500.0034,500.008,500.00 24,700.00Lump 24,700.009
3500Erosion Control Blanket023760010 6,475.00 13,125.003.751.85 8,750.00sq yd 2.5010

4812 inch Culvert, Class A, Smooth026101002 1,920.00 1,008.0021.0040.00 2,688.00ft 56.0011
2392Untreated Base Course027210010 47,840.00 42,458.0017.7520.00 64,584.00Ton 27.0012
1114HMA - Bike/Ped Path 1/2 Inch027430040 133,680.00 137,022.00123.00120.00 147,048.00Ton 132.0013

30Reinforced Concrete Bike Path02754001* 3,150.00 2,430.0081.00105.00 2,730.00ft 91.0014
600Concrete Bike Path02754002* 33,000.00 48,000.0080.0055.00 120,000.00ft 200.0015
600Concrete Bike Path with Thickened Edges02754003* 37,200.00 48,000.0080.0062.00 99,000.00ft 165.0016

9145Pavement Marking Paint027650060 6,401.50 3,383.650.370.70 4,572.50ft 0.5017
30Pavement Marking Paint (Stop Line, 027650075 150.00 270.009.005.00 195.00ft 6.5018

Crosswalk-12 inch)

160Ornamental Fence02826001* 8,000.00 7,200.0045.0050.00 18,560.00ft 116.0019
1164Safety Railing02877001* 64,020.00 52,380.0045.0055.00 65,184.00ft 56.0020
260Wood Fiber Mulch029110015 7,800.00 17,680.0068.0030.00 9,100.001000sqft 35.0021
245Stone Mulch02913001* 4,900.00 10,535.0043.0020.00 7,105.00sq yd 29.0022
292Broadcast Seed029220040 5,840.00 19,856.0068.0020.00 13,724.001000sqft 47.0023

                                                                                          Subtotal 447,851.50 489,197.65 679,634.00

40 - SIGNING

6Sign Type A-1,  12 inch  X  18 inch028910025 1,140.00 1,200.00200.00190.00 966.00Each 161.0024
4Sign Type A-1, 6 Inch X 12 Inch02891002P 680.00 800.00200.00170.00 640.00Each 160.0025
2Sign Type A-1, 24 Inch X 24 Inch028910037 700.00 800.00400.00350.00 410.00Each 205.0026

36Sign Type A-1, 18 Inch X 18 Inch02891003P 9,000.00 7,200.00200.00250.00 5,760.00Each 160.0027
                                                                                          Subtotal 11,520.00 10,000.00 7,776.00

60 - LIGHTING

1Pedestrian Underpass Lighting-200 East 16527001* 6,500.00 9,077.009,077.006,500.00 9,500.00Lump 9,500.0028
Bridge

1Pedestrian Underpass Lighting-Main Street 16527002* 8,200.00 6,000.006,000.008,200.00 6,100.00Lump 6,100.0029
Bridge
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BECO CONSTRUCTION CO, INC.
P.O. BOX 1768
IDAHO FALLS,ID 83403

Project No: F-LC21(10)
Project Name: COAL CREEK PARKWAY PHASE II TRAIL, CEDAR CITY
Desc of Construction: ENHANCEMENT - PARKWAY TRAIL
Estimate Completion date on or before 
County: IRON (21)

JP EXCAVATING, INC.
291 EAST 1400 SOUTH #9
ST. GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Pedestrian Underpass Lighting-1045 North 16527003* 4,400.00 8,673.008,673.004,400.00 9,100.00Lump 9,100.0030
Bridge

                                                                                          Subtotal 19,100.00 23,750.00 24,700.00

Total: 478,471.50 522,947.65 712,110.00

Percent of Engineer's Estimate: 148.83 %109.30 %


